



P84C-1502724-001P  
QUAIL VALLEY WATER DISTRICT  
WATER TRANSMISSION LINE AND RESERVOIR PROJECT  
WATER STORAGE

I certify and declare under penalty of perjury under the laws of the State of California that the foregoing information in this Non-collusion Affidavit is true and correct.

Bidder

Signature



By: DDH Apple Valley Construction, Inc., Douglas G. Hamilton  
Type/Print Name

President  
Title

01/30/2018  
Date

END OF SECTION



**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )  
County of San Bernardino )


On January 30, 2018 before me, Jamie R. Cruz, Notary Public,  
Date Here Insert Name and Title of the Officer

personally appeared Douglas Gregory Hamilton  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Jamie R. Cruz  
Signature of Notary Public

Place Notary Seal Above

**OPTIONAL**

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

**Description of Attached Document**

Title or Type of Document: Non-Collusion Affidavit Document Date: \_\_\_\_\_  
Number of Pages: 2 Signer(s) Other Than Named Above: \_\_\_\_\_

**Capacity(ies) Claimed by Signer(s)**

Signer's Name: Douglas Gregory Hamilton

- Corporate Officer — Title(s): President
- Partner —  Limited  General
- Individual  Attorney in Fact
- Trustee  Guardian or Conservator
- Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

Signer's Name: \_\_\_\_\_

- Corporate Officer — Title(s): \_\_\_\_\_
- Partner —  Limited  General
- Individual  Attorney in Fact
- Trustee  Guardian or Conservator
- Other: \_\_\_\_\_

Signer Is Representing: \_\_\_\_\_

**SECTION 00455**  
**WORKER'S COMPENSATION CERTIFICATE**  
**CONTRACTOR'S CERTIFICATION REGARDING WORKERS COMPENSATION**


**TO BE EXECUTED AND SUBMITTED WITH BID:**

Labor Code Section 3700 Provides: Every employer except the State shall secure the payment of compensation in one or more of the following ways:

- a. By being insured against liability to pay compensation in one or more insurers duly authorized to write compensation insurance in this State.
- b. By securing from the Director of Industrial Relations a certificate of consent to self-insure, either as an individual employer, or as one employer in a group of employers, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that may become due to his or her employees

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for Workers Compensation or to undertake self-insurance in accordance with the provisions of that Code and I will comply with those provisions before commencing the performance of the work of this Contract.

CONTRACTOR

  
\_\_\_\_\_  
Signature

By: DDH Apple Valley Construction, Inc., Douglas G. Hamilton  
Type/Print Name

President  
Title

01/30/2018  
Date

**END OF SECTION**



P84C-1502724-001P  
QUAIL VALLEY WATER DISTRICT  
WATER TRANSMISSION LINE AND RESERVOIR PROJECT  
WATER STORAGE

THIS PAGE INTENTIONALLY LEFT BLANK

ADDENDUM NO. 1  
QUAIL VALLEY WATER DISTRICT  
WATER TRANSMISSION LINE AND RESERVOIR PROJECT  
WATER STORAGE  
ADDENDUM NO. 1

**ADDENDUM NO. 1**

QUAIL VALLEY WATER DISTRICT  
WATER TRANSMISSION LINE AND RESERVOIR PROJECT  
WATER STORAGE  
PROJECT NO. P84C-1502724-001C

January 23, 2018

To All Plan holders:

1. Notice is hereby given that the following clarifications, amendments, additions, deletions, revisions and/or modifications from part of the Contract Documents, has changed original or previously issued documents only in the manner and to the extent stated. The contract bid price shall reflect all addendum changes and each bidder shall make reference in his/her bid to all addenda issued on the project.

**A. CONTRACT SPECIFICATIONS:**

**a. SECTION 00010 - TABLE OF CONTENTS**

- i. EARTHWORK - Change Section Number to read: "02220 - *Structure Earthwork*".
- ii. BOLTED STEEL TANK - Change Section Number to read: 13150 -*Standby Time*.

**b. SECTION 00210 - EXPLANATION OF BID ITEMS**

**i. B EARTHWORK**

**1.1 - Clearing and Grubbing (incl. Salvage Montclair Tank):**

Correct title of pay item to read: "*Clearing and Grubbing (Incl. Salvage Montclair Tank)*".

**1.2 - Trench Excavation, Backfill and Compaction, Including Disposal:**

Correct title of bid item to read: "*Trenching, Backfill and Compaction, Including Disposal*"



ii. **C TANK CONSTRUCTION AND YARD PIPING**

**1.1 - Temporary Yard Piping:**

*"Gate Valves and Valve Boxes"* shall be included as part of this bid item.

Add *"Section 15051 – Installation of Pressure Pipelines"* to related specifications.

**1.2 - Permanent Yard Piping, Control Valves and Related Appurtenances:**

*"Propeller Meters"* shall be included as part of this bid item.

*"Gate Valves and Valve Boxes"* shall be included as part of this bid item.

*"Sample Stations"* shall be included as part of this bid item.

*"Dry Barrel Fire Hydrant"* includes entire assembly in accordance with the detail "FIRE HYDRANT" on Sheet GEN-3 of the drawings.

Add *"Section 15051 – Installation of Pressure Pipelines"* as related specification.

**1.3 - Furnish and Install Conduit Piping, Pull Boxes and End Caps:**

Add *"Section 26050 – General Electrical Requirements"* as related specification.

Add *"Section 26052 – Grounding and Bonding"* as related specifications.

**1.6 – Furnish and Install Chain Link Fence, Including 20' Swing Gate and Appurtenances:**

Revise title and description of bid item to read: *"Furnish and Install Chain Link Fence, 20' (2x10) Swing Gate, and Appurtenances"*

**1.7 – Disinfect New/Temporary Tanks and Yard Piping:**

Title is correct but revise description of bid item to read: *"Disinfect New/Temporary Tanks and Yard Piping"*.

**c. SECTION 00310 - BIDDER'S PROPOSAL**

**BASE BID - Inclusive of EAST TANK, WEST TANK AND MONTCLAIRE TANKS 1 and 2**

Delete Bid Item 3 - Traffic Control. Traffic Control shall be considered incidental to the various unit price bid items of the contract and no separate payment will be made.

**BASE BID - East Tank**

Bid Item 3. *Trenching, Backfill and Compaction*  
Revise Qty. and Unit to read as follows:

<u>Qty.</u>	<u>Unit</u>
180	LF

**BASE BID - Montclair Tanks 1 and 2**

Bid Item 3. *Trenching, Backfill and Compaction, Including Disposal:*  
Revise Qty. and Unit to read as follows:

<u>Qty.</u>	<u>Unit</u>
335	LF

Bid Item 10. *Furnish and Install Chain Link Fence, 20' (2X10') Swing Gate, and Appurtenances:* Revise Qty. and Unit to read as follows:

<u>Qty.</u>	<u>Unit</u>
320	LF

**d. SECTION 2240 - PIPE TRENCHING, BACKFILLING, AND COMPACTION**

Section 2240 - PART 1 - GENERAL - Para. 1.4A. MEASUREMENT AND PAYMENT:

Replace title of Bid Item "Yard Piping" with "Permanent Yard Piping, Control Valves and Related Appurtenances".



**e. SECTION 13110 - CHAIN LINK FENCE AND GATES**

**PART 1 GENERAL - Para. 1.7A. MEASUREMENT AND PAYMENT**

Replace title of Bid Item "*Furnish and Install Chain Link Fence, Including 20' Swing Gate and Appurtenances*" with "*Furnish and Install Chain Link Fence, 20' (2x10) Swing Gate, and Appurtenances*".

**f. SECTION 15041 - CHLORINATION OF WATER MAINS, WELLS & RESERVOIRS**

**PART 1 GENERAL - Para. 1.1 DESCRIPTION:**

Replace payment description (last sentence of paragraph) with:

**The costs for Chlorination of Water Mains, Wells, & Reservoirs shall be included in the Bid Item "Disinfect New/Temporary Tanks and Yard Piping" No additional payment shall be allowed.**

**g. SECTION 15147 - DUCTILE IRON PIPE AND FITTINGS**

**PART 1 GENERAL - Para. 1.4 A. MEASUREMENT AND PAYMENT:**

Add "Temporary Yard Piping" to payment for work in this Section.

**h. SECTION 15151 - WATER FACILITIES IDENTIFICATION**

**PART 1 GENERAL - Para. 1.1 A. DESCRIPTION:**

Delete last sentence and replace with the following: "Unless identified elsewhere in the specifications, all costs for work described in this Section shall be considered incidental to the various unit price bid items of this Contract and no separate payment shall be made."

**B. CONTRACT DRAWINGS:**

- a.** The inlet piping (supply line) layout is revised to maintain separation (approximately 180°) opposite the outlet nozzle for each tank.

Refer to the following attached drawings for the Yard Piping Layout in accordance with the requirement specified above:


ADDENDUM NO. 1  
QUAIL VALLEY WATER DISTRICT  
WATER TRANSMISSION LINE AND RESERVOIR PROJECT  
WATER STORAGE  
ADDENDUM NO. 1

1. GEN - 8 EAST TANK SITE YARD PIPING PLAN
2. GEN - 9 WEST TANK SITE YARD PIPING PLAN
3. GEN - 10 MONTCLAIRE SITE YARD PIPING PLAN

With exception of relocating the inlet piping, all other details shown on the referenced plans remain the same.

- b. Add the following note to Drawing GEN-5, GEN-6, and GEN-7:

“The nominal diameter (18’) shown on the drawings for the tank may change, based on approved shop drawings. The Contractor shall adjust the over-excavation limits to accommodate the approved tank dimensions and maintain the 5’ clearance requirements for overexcavation as specified in the soils report and further delineated on the drawings. Additionally, the Contractor shall adjust grading requirements to accommodate the actual tank diameter. No additional compensation will be allowed as the result of any changes to tank dimensions and modifications thereof.”




---

Anders Wistrom, Ph.D., P.E.  
Principal REVE Environmental, Inc.

**END OF ADDENDUM NO. 1**





## Experience/ References

**37-10G: County of San Bernardino County Flood Control District-Mojave River West Levee Phase II, Victorville, CA.** Total Contract Price: \$992,540.00 completed December 2017. The work, in general, consists of re-constructing approximately 1,150 linear feet of earthen levee and armoring with 1/2 ton rock slope protection, construction of pipe culvert, concrete headwalls and doing other work appurtenant. Contact Lawrence White, P.E. Department of Public Works 825 East 3rd Street, Room 147 San Bernardino, CA 92415 909.387.7924

**37-02G: City of Victorville-Pipeline-Small Diameter Pipeline Replacement "Old Town" Phase 2 project BM17-056, Victorville, CA** Total Contract Price \$1,156,882.00 completed June 2017. Furnish and install 4,200 LF of 8" PVC C-900 Class 305 DR14 waterline and services; CCTV, inspect and clean approximately 4,700 LF of existing sewer lines within work limits, along with paving work. Contact: Stephan Longoria, City of Victorville. 14343 Civic Drive. Victorville, CA 92392 (760) 955-5000

**37-01G: Antelope Valley-East Kern Water Agency-Westside Waterbank 60" Isolation Valve Project, Antelope Valley, CA.** Total Contract Price \$178,590.00 completed July 2017. Installation of a 60" butterfly valve and procurement and installation of appurtenances to an existing 60-inch pre-stressed concrete water pipe. Contact: Virgil Clary, PE. 6500 W. Avenue N. Palmdale, CA 93551 (661) 943-3201

**36-04G: City of Temecula-Old Town Front Street Pavement and Storm Drain Rehabilitation Project No. PW12-14. Temecula, CA.** Total Contract Price: \$794,286.50 completed November 2016. Work consisted of localized removal and reconstruction of existing pavement structural section, consisting of 0.50' asphalt concrete over 1.23' crushed aggregate base. Placement of slurry seal over entire project limits. Adjustment of various facilities to grade. Installation of traffic striping, pavement markings and legends. Construction of below-grade storm drain facilities including 24- and 30-inch HDPE pipe, and installation of a pre-packaged lift station. Construction of various surface drainage facilities including curb and gutter and concrete ribbon gutter. Contact: Jon Salazar, Associate Engineer City of Temecula (951) 308-6385

**36-03G: VVWRA-Upper Narrows Pipeline Replacement Alternate BNSF Crossing Phase 2. Victorville, CA.** Total Contract Price \$792,848.00 completed September 2016. The work included the furnishing of all labor, materials, and equipment for the construction of the Project. The Project includes construction of a 60" casing under the BNSF railroad, sewer line interceptor segments, their associated manholes, and connections to the existing VVWRA sewer interceptor. Contact: Alton Anderson, VVWRA 20111 Shay Road. Victorville, CA 92394. (760) 246-8638 ext. 281

**36-02G: Antelope Valley-East Kern Water Agency- Westside Water Bank Phase 2 - Well Connector Pipelines. Antelope Valley, CA.** Total Contract Price: \$2,255,370.00 completed



December 2016. The project consists of the installation of about 2.6 miles +/- of a combination of 12, 16, and 20-inch potable water PVC and CML&C steel pipe as well as the installation of 1.8 miles +/- of a combination of 10, 12, and 16-inch raw water PVC and CML&C steel pipe. This work will be performed along Avenue B, Avenue A-8, 130th Street West, and 150th Street West, in northwestern Los Angeles County California. Contact: Virgil Clary, PE, 6500 W. Avenue N. Palmdale, CA 93551 (661) 943-3201

**35-13G: VVWRA-Upper Narrows Pipeline Replacement Alternate BNSF Crossing Project, Victorville, CA.** Total Contract Price: \$863,371.00 completed April 2016. Project consisted construction of the Upper Narrows Pipeline Replacement Alternate BNSF Crossing Project. Construction of sewer line interceptor segments and their associated manholes and connections to the existing VVWRA sewer interceptor. Project also included rehabilitating the existing steel casing crossing under the BNSF Railroad with cured in place pipe ("CIPP"). Contact: Alton Anderson, VVWRA 20111 Shay Road. Victorville, CA 92394. (760) 246-8638 ext. 281

**35-02G: City of Victorville-CC15-043 Pipeline Zone 2890 to 2906 "Stoddard Wells Road". Victorville, CA.** Total Contract price: \$1,233,557.00 completed February 2016. Construct a 12-inch Diameter pipeline in Stoddard Wells Road, connecting pressure zones 2890 and 2906. Includes two bridge crossings, the construction of an earth retaining structure, and fiber optic infrastructure. Contact: Stephan Longoria, City of Victorville. 14343 Civic Drive. Victorville, CA 92392 (760) 955-5000

**35-01G: City of Victorville - CC15-036 Pipeline-Small Diameter Replacement "Old Town". Victorville, CA.** Total Contract Price: \$1,073,432.00 completed September 2015. This project consisted of replacement of existing steel and/or undersized waterlines in the Old Town area of Victorville. Contact: Stephan Longoria, City of Victorville. 14343 Civic Drive. Victorville, CA 92392 (760) 955-5000

**34-04G: VVWRA-Apple Valley Interceptor Realignment Project, Apple Valley, CA.** Total Contract Price: \$117,640.00 completed December 2014. Construction and installation of approximately 9 lineal feet of 12-inch PVC pipe and 12 lineal feet of 15-inch PVC sewer piping including four new 5-foot diameter epoxy lined manholes. The project also includes development of temporary bypass pumping and piping systems, temporary control and handling of sewage, maintaining public health, control of odor, and noise. Contact: Alton Anderson, VVWRA 20111 Shay Road. Victorville, CA 92394. (760) 246-8638 ext. 281

**34-01: Morongo band of Mission Indians-Trunk Water Line Replacement Potrero, Morongo, and Martin Roads. Banning, CA.** Total Contract Price: \$988,320.09 completed August 2014. This project consisted of installation of approximately 8,505 LF of 16-inch DI CL250 water main. Installation of water transmission main valves, valves boxes, blow-offs, and associated appurtenances. Abandonment of approximately 7,150 LF of 16-inch water main. Removal of approximately 1,400 LF of 16-inch water main and AC pavement overlay of Potrero Road between Foothill Road and Morongo Road. Contact: John Covington, Water Department Manager. 12700 Pumarra Road. Banning, CA 92220. (951) 755-5270

**33-11G: City of Highland-5th Street Storm Drain: City Creek Bypass Channel to 3rd Street and City Creek Bypass Channel: Culverts on 5th Street, Highland, CA.** Total Contract Price: \$4,979,604.76 completed August 2015. The project involved construction of construction of new storm drain facilities and a 30" water line along 5th Street, Palm Avenue, and 3rd Street within the City of Highland, in the County of San Bernardino; including modifications/ enhancements to the existing 5th Street City Creek Bypass Channel Culvert to accommodate the future width of 5th Street and provide additional capacity. Contact: Carlos Zamano, PE, City of Highland 27215 Base Line. Highland, CA 92346 (909) 864-8732, Ext. 254

**33-04G: City of Victorville-Small Diameter Pipeline Replacement, Victorville, CA.**



Total Contract Price: \$228,460.00 completed September 2013. This project consisted of Installation of over 7,200 LF of 8inch main to be placed at two locations south of Palmdale Road between Petaluma Road and San Martin Road. Contact: Stephan Longoria, City of Victorville. 14343 Civic Drive. Victorville, CA 92392 (760) 955-5000.

**Job 32-04G: Big Bear Lake Department of Water and Power-2010 Water System Improvements Contract 1A- Pipeline Replacement Project- Big Bear Lake, CA.**

Total Contract Price: \$ 1,424,818.36 completed November 2012. This project consists of 8" Water line replacement, and street capping. 3,291 LF of 8" PVC, 3,291 LF of asphalt pavement and repair. 1,748LF of 8" PVC including restrained joints. Contact Person: WSC - Christy Stevens (562) 587-3564

**Job 30-04G: Mojave Water Agency-East Conveyance Pipeline- Hesperia, CA.** Total Contract Price: \$4,695,403.00, completed September 2011. The project consisted of 18,727 LF of 42-inch CML&C pipe installation with appurtenances. Contact Person: RBF Consulting-Randy Lovan (909) 974-4915

**Job 30-06G: Mojave Water Agency-Oro Grande - Phase B- Victorville, CA.** Total Contract Price: \$2,146,320.00, completed August 2011. The project consisted of 13,700 LF of 30-inch CML&C pipe installation with appurtenances. Contact Person: Carollo Engineering - Mike Bundy (208) 376-2288

**Job 31 -04G: City of Hesperia-"G" Avenue Rail Lead Track & Channel Project Hesperia, CA.** Total Contract Price: \$509,492.00, completed June 2011 -possible revisions to be made at later date. Underground Utility Relocation. Contact Person: Tina Sousa (760)947-1474

**Job 31 -03P: Victor Valley Wastewater Reclamation Authority-Boulder Removal Mojave River Bed, Victorville, CA.** Total Contract Price: \$65,370.00, completed February 2011. Split and remove rock away from sewer main. Contact Person: Logan Olds (760) 508-7819

**Job 31 -01 P: Victor Valley Wastewater Reclamation Authority-Emergency Bypass Bridge at Upper Narrows-Apple Valley, CA.** Total Contract Price \$128,888.00, completed January 2011. Excavation, welding, shoring, and plates to set motor on river. 140' of 24" casing to stabilize. Contact Person: Tony Penna - VVWRA (760) 246-8638

**Job 30-03G: City of Victorville-La Mesa Storm Drain (Oro Grande Wash to El Rio Rd) - Victorville, CA.** Total Contract Price, \$217,343.05, completed April 2010. The project consisted of waterline installation: 400 LF of 72-Inch RCP D-1600, 288LF of 66-Inch RCP D-1600, 40 LF 42-Inch RCP D-1000, and 168 LF of 18-Inch RCP D-1350, Concrete collars, Curbside grated catch basins, AC 3-Inch. Contact Person: Stephan Longoria (760) 955-5000. Located at: 14343 Civic Drive. Victorville, Ca 92392.

**Job 29-13G: Beaumont Cherry Valley Water District-24-Inch Recycled Water Transmission Main in Desert Lawn Drive - Beaumont, CA.** Total Contract Price, \$928,429.31, completed March 2010. The project consisted of waterline installation: Ductile Iron Pipe - 24-inch - 8400 LF, 24-Inch MJ 45degree bends, 4-Inch, 6-Inch blow offs, with: restrained joints, valve can assemblies, tees, bends, blow-offs, fire hydrants, angles. Contact Person: Thomas O'Neil (951) 845-9581. Located at: 560 Magnolia Avenue. Beaumont, CA 92223.



**Job 29-04G: City of Victorville - Various Water Projects-Victorville, CA.** Total Contract Price, \$2,214,103.50, completed July 2009. The project consisted of waterline installation: Ductile Iron Pipe - 24-inch - 18,520 LF, 18-inch - 4,105 LF, and 16-inch - 3,610 LF, with: restrained joints, valve can assemblies, tees, bends, blow-offs, fire hydrants, angles. Contact Person: Christy Stevens (760) 955-2743. Located at: 14343 Civic Drive. Victorville, Ca 92392.

**Job 29-03G: City of Victorville-Sierra Rd and Pacoima Rd Victorville, CA.** Total Contract Price, \$295,880.53, completed July 2009. The project consisted of waterline installation: Ductile Iron Pipe - 24-inch - 2,525 LF, 36-inch - 365 LF including fire hydrant, butterfly valve, tees, air and vacuum release valve assemblies. Contact Person : Christy Stevens (760) 955-2743. Located at: 14343 Civic Drive. Victorville, Ca 92392.

**Job 28-14G: County of San Bernardino Special District-Cedar Glen Water and Street Improvements - Phase 1 Water and Pipeline Appurtenances - Cedar Glen, CA.** Total Contract Price, \$922,050.00, completed in July 2009. The project consisted of water pipeline installation: PVC Pipe - 8-inch, Fire Hydrants, 4-inch Blow off, Fittings, bends, restraint joints. Contact person: Jim Oravets (909) 387-5942. Located at: 157 W 5<sup>th</sup> Street, Second Floor. San Bernardino, Ca 92415

**Job 28-05G: City of Victorville-Well #41-Balsam Arsenic Treatment Water Pipeline - Victorville, CA.** Total Contract Price, \$2,476,398.82, completed December 2008. The project consisted of water pipeline installation: Ductile Iron Pipe - 16-inch - 8,281 LF, 20-inch - 14,395 LF including jacked steel casings. Contact Person: Reggie Lamson (760) 245-6424. Located at: 17185 Yuma Street. Victorville, Ca 92395.

**Job 27-13G: Victor Valley Water District-Zone 2 Inter-Connecting Water Pipeline, Victor Valley Water District - Victorville, CA.** Total Contract Price, \$2,277,139.64, completed March 2008. The project consisted of waterline installation: Ductile Iron Pipe & CMLC - 30-inch - 9,138 LF, 24-inch - 419 LF, and 18-inch - 145 LF, with all supporting materials: construct tie-ins, cathodic testing station, steel casings, restrained joints, butterfly valves, tees, bends, blow-offs, fire hydrants, angle. Contact Person: Reggie Lamson (760) 245-6424. Located at: 17185 Yuma Street. Victorville, Ca 92395.

**Job 26-39G: Inland Empire Utilities Agency-San Antonio Channel Pipeline - Ontario, CA.** Total Contract Price, \$9,105,115.40, completed July 2009. The project consisted of waterline installation: Ductile Iron Pipe & CMLC - 30-inch - 12,350 LF, 8-inch - 13,200 LF, 24-inch - 7,240 LF, and 36-inch RCP line. Contact Person: Scott Johnson (909) 993-1625. Located at 4075 Kimball Avenue. Chino, Ca 91708

**Job 25-35G: Infrastructure Improvements for Compliance with the Arsenic Rule Pipelines, Victorville, CA.** Total Contract Price, \$2,784,663.00, completed January 2006. The project consisted of waterline installation: 800 LF 30-Inch CML&C. 2,898LF 30-Inch Ductile Iron Pipe, 3200LF - 24-Inch Ductile Iron Pipe, 3700- 20-Inch Ductile Iron Pipe, 2300LF - 20-Inch Ductile Iron Pipe, 6300, 16-Inch Ductile Iron pipe, 9,400 - 12-Inch Ductile Iron Pipe. Contact Person: Reggie Lamson (760) 245-6424. Located at: 17185 Yuma Street. Victorville, Ca 92395.

**Job 23-09G: Arlington Desalter Product Water Pipeline, Schedule II-B, Corona, CA.**



Total Contract Price, \$936,272.00, completed February 2004. The project consisted of waterline installation: 16-Inch x 93; 12-Inch x 9223; 8-Inch x 404, all Class 150 CML&C water main and appurtenances. Contact Person: William Eschert (860) 547-6030. Located at: Surety Plaza, T4 101. Hartford, CT 6115.

**Job 23-08G: Arlington Desalter Product Water Pipeline, Schedule II-A, Corona, CA.**

Total Contract Price, \$793,086.37, completed February 2004. The project consisted of waterline installation: 30-Inch x 1501 Class CML&C water and appurtenances. Contact Person: William Eschert (860) 547-6030. Located at: Surety Plaza, T4 101. Hartford, CT 6115.

**Job 23-07G: Zone 4 Water Pipeline, Victorville, CA.** Total Contract Price, \$1,232,540.48, completed June 2004. The project consisted of waterline installation: CML&C: 24-Inch x 1788; 24-Inch x 9416; 20-Inch x 37; 12-Inch x 19; C900: 12-Inch x 680; 12-Inch x 1085; 1 ½-Inch x 198. CCO'c include: 860 x 12-Inch C900; 1085 x 12-Inch: 1474 x 12-Inch restrained and 283 x 12-Inch restrained and appurtenances. Contact Person: Reggie Lamson (760) 245-6424. Located at: 17185 Yuma Street. Victorville, CA 92395.

**Job 2216G: Arlington Desalter Product Water Pipeline Sch 1; Old Hammer to El Paso, Norco, CA.** Total Contract Price, \$3,779,263.61, completed January 2004. The project consisted of waterline installation: 30-Inch CML&C (Class 200) x 22,834; 30-Inch CML&C (Class 150) x 1,075. Contact Person: Lee E. Slate (909) 354-4241, Construction Manager: Randy Lovan (949) 855-5707 or Jerome Ruddins (949) 855-3634. Located at: 11615 Sterling Avenue, Riverside, CA 92503.

**Job 22-15G: DTSC Offsite and Onsite Waterline Installation Project, Jurupa, CA.** Total Contract Price, \$525,766.08, completed July 2003. The project consisted of waterline installation: 12-Inch CML&C x 3036; 8-Inch CML&C x 5330. Contact Person: Tom O'Neil, project Manager (909) 685-1153. Located at: 11201 Harrel Street. Mira Loma, CA 91752.

**Job 22-10G: Construction of: Via Peregrino 12-Inch Waterline Extension Project No. L0021; Skeith Way 8-Inch Waterline Extension Project No. D 1074; Carancho Road 6-Inch Waterline Extension.** Total Contract Price, \$224,213.50, completed November 2002. The project consisted of waterline installation: Water Pipeline: CML&C welded steel pipe; 12-Inch x 1677; 8-Inch x 750; 6-Inch x 443. Contact Person: Craig Mapes - Rancho California Water District (909) 296-6900. Located at: 42135 Winchester Rd. PO Box 9017, Temecula, CA 92589

**Job 22-03: Butterfield Stage Road Transmission Main (Project No. 98020), Temecula, CA.** Total Contract Price, \$243,986.88, completed September 2002. The project consisted of waterline installation: CML&C, WSP = 16-Inch x 164LF; 24-Inch x 924 LF; 30-Inch x 869, and appurtenances. Contact Person: Craig Mapes - Rancho California Water District (909) 296-6900. Located at: 42135 Winchester Rd. PO Box 9017, Temecula, CA 92589

**Job 22-02: Palmdale Road Water Transmission Pipeline, Victorville, CA.** Total Contract Price, \$539,359.56, completed April 2002. The project consisted of waterline installation: PVC = 12-Inch x 413Lf, Steel Pipe = 16-Inch (unrestrained) x 2607LF; 16-Inch (unrestrained) x 5416. Contact Person: Reggie Lamson (760) 245-6424. Located at: 17185 Yuma Street. Victorville, CA 92395.



CERTIFICATE OF AMENDMENT  
OF  
ARTICLES OF INCORPORATION  
OF  
DDH APPLE VALLEY CONSTRUCTION, INC.,  
A California Corporation

Douglas Hamilton and Cheryl Hamilton hereby certify that:

1. They are the President and Secretary, respectively, of DDH Apple Valley Construction, Inc., a California Corporation.

2. Article V is added to the Articles of Incorporation and shall read as follows:

V. The liability of the Directors of the Corporation for monetary damages shall be eliminated to the fullest extent permissible under California Law.


3. The foregoing amendment of the Articles of Incorporation has been duly approved by the Board of Directors.

4. The foregoing amendment of Articles of Incorporation has been duly approved by the required vote of shareholders in accordance with Section 902 of the Corporations Code. The total number of outstanding shares of the corporation is one hundred. The number of shares voting in favor of the amendment equaled or exceeded the vote required. The percentage vote required was more than 50%.



We further declare under penalty of perjury under the laws of the State of California that the matters set forth in this certificate are true and correct of our own knowledge.

Executed on May 9, 1988, at Apple Valley, California.

  
\_\_\_\_\_  
Douglas Hamilton

  
\_\_\_\_\_  
Cheryl Hamilton

Amend. DDH




INCORPORATED UNDER THE LAWS OF THE STATE OF CALIFORNIA  
NOVEMBER 3, 1988



This Certificate that DOUGLAS G. HAMILTON is the record holder  
of ONE HUNDRED (100) Shares of the Capital Stock of  
**DDH APPLE VALLEY CONSTRUCTION, INC.**  
transferable only in the books of the Corporation by the holder thereof in person or  
by Attorney upon surrender of this Certificate properly endorsed, or assigned.

In Witness Whereof the said Corporation has caused this Certificate to be signed  
by its duly authorized officers, and its Corporate Seal to be hereunto affixed  
this sixth day of October A.D. 1987



LOS ANGELES, CALIF.

THE CORPORATE PRESS, INC.

© 1987





CONTRACTORS  
STATE LICENSE BOARD  
ACTIVE LICENSE



License Number **680052**

Entity **CORP**

Business Name **DDH APPLE VALLEY  
CONSTRUCTION INC**

Classif. Code(s) **A B C42**

Expiration Date **11/30/2019**

[www.cslb.ca.gov](http://www.cslb.ca.gov)





**Registration Complete! Thank you for your payment.**

Your PWCR registration and payment were submitted on . If you paid by credit card, payment confirmation and registration processing will take up to 24 hours. If you paid by ACH/EFT, payment confirmation and registration processing will take up to 10 calendar days.

**Registration for Fiscal Year: 2018**

**PWC Registration Number:** 1000003468

**Contractor Legal Name:** DDH APPLE VALLEY CONSTRUCTION, INC.

**Contractor Legal Entity:** Corporation

**Payment Amount:** \$300.00

**Payment Method:** VISA

**Payment Confirmation Number:** TL9Z0B1V3RPC1

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
DDH APPLE VALLEY CONSTRUCTION, INC.	1000003468	SAN BERNARDINO	APPLE VALLEY	05/18/2017	06/30/2018